

*\$3,000.00*

Signed by: \_\_\_\_\_ Date: \_\_\_\_\_

Print Verification: \_\_\_\_\_ Signature below accepts all terms and conditions of this document

Total (valid for 30 days from document date) \$2,667.94  
 Tax \$220.29  
 Sub Total \$2,447.65

\* Due to the nature of this work a system shutdown may be required for the duration of the job. Please give your residents in advance of the shutdown. The duration of the shutdown may exceed the estimated time if complications arise.  
 \* This estimate does not take into account changes in the scope of work, incorrect or incomplete information, or circumstances unforeseen. Every effort will be made to gain prior approval for changes in scope of service.

Item #	Description	Quantity	Unit Price	Material:
1	Pipe 4" x 6' PVC Sch80	6	4.35	\$26.10
2	Coupling 4" PVC Sch80	5	28.43	\$142.15
3	Elbow 90 4" PVC Sch80	1	29.40	\$29.40
4	Misc. Plumbing	1	250.00	\$250.00

Labor: 16 Hours Rate 125.00 Two Repair Technicians - Including Drive Time \$2,000.00

Project: Lake Limerick Estimate #2  
 Scope of work: 1 Leak repair and adjustment for new booster in PVC schedule 80 piping to replace existing schedule 40 pipe

